1. Solicitation Number 2. Date of Notice 3. Date Solicitation Documents Available
FHWA - CFLHD CO PRA ROMO 10(4), (Approximately)
PRE-SHO_W NOTICE Trail Ridge Road 08/19/05 January 2006
(Construction Contract)
4. Response to this Notification | A. Time B. Date 5.Time for Project Completion
Must Be Received By: N/A N/A TBD
6. ISSUING OFFICE 7. PROJECT TITLE AND LOCATION
Federal Highway Administration (FHWA) CO ROMO 10(4), Trail Ridge Road
Central Federal Lands Highway Division (CFLHD) Rocky Mountain National Park
Attention: Brenda/Lori K (HFAC-16) Grand and Larimer Counties, Colorado

12300 West Dakota Avenue, Suite 360
Lakewood, CO 80228

8. The major intent of this pre-show is familiarize potential bidders with the project components, specifically the
geotechnical repair sites located near the high point of the road. These repair sites are located in mountainous
terrain that severely limits the working space available and makes maintenance of traffic during construction
operations extremely difficult. Since this project will be advertised during the winter months, this pre-show
allows potential contractors the opportunity to view the work sites prior to winter closure of the road.

Potential bidders interested in attending the pre-show, must contact Brenda McGehee at 720-963-3353 or
Lori Kliethermes at 720-963-3355 no later than Tuesday, September 6, 2005. Attendees should meet at the
Beaver Meadows Visitor’s Center (off Highway 36 west of Estes Park, Colorado) no later than 9:00 a.m. on
September 8, 2005.

Preliminary plans and specs will be available for review during the pre-show. Forms for the submission of
written questions will be distributed during the pre-show.

9. Estimated Cost Range of Project 10. Offers Restricted to Small Business concerns? 11. Subcontracting Plan Required?
(In Accordance with FAR SubPart 36.204) I:I YES X NO X YES I:I NO
A. From: B. To:
>$10,000,000.00
Type of Set-Aside:

12. DESCRIPTION OF WORK

This project consists of rehabilitation and resurfacing on approximately 33 kilometers of Trail Ridge Road in
Rocky Mountain National Park. Several slump and rock armor repairs near the high point of the road are also
included. Principal work items on this project include:

e Mobilization

e Contractor Testing

27,000 cubic meters of Subexcavation

24,000 square meters of Biaxial Geogrid

55,000 metric tons of Superpave Asphalt Concrete Pavement
105,000 square meters of Asphalt Pavement Milling

300,000 square meters of Foamed Asphalt Stabilized Base Course
13,500 square meters of Geocomposite Capillary Break System
Traffic Control




